



ADDENDUM NO. 1

**TO
RFQ 24-1108
FOR
PROFESSIONAL CONSTRUCTION ENGINEERING INSPECTION AND
ADMINISTRATION SERVICES FOR SW 48TH AVENUE COMPLETE STREET
IMPROVEMENT**

TO ALL APPLICANTS:

The following changes are issued to add to, modify and/or clarify **RFQ 24-1108**:

1. Please refer to the attached "Frequently asked Questions" document and for additional answers and clarification associated with RFQ 24-1108.

All else remains the same. **This document must be signed and returned as part of your RFQ response.** Failure to return this document signed may result in your RFQ Response being rejected as non-responsive.

Name of Proposer: _____

Name of Individual Authorized to Sign: _____

Title: _____

Signature: _____

Date: _____



CITY OF WEST PARK

FREQUENTLY ASKED QUESTIONS

For RFQ 24-1108

PROFESSIONAL CONSTRUCTION ENGINEERING INSPECTION AND ADMINISTRATION SERVICES FOR SW 48TH AVENUE COMPLETE STREET IMPROVEMENT

1. The estimated duration of the construction phase is 330 days as per the General Administration of the Construction Contract (page 1 of 43). It seems that additional days for pre-construction and post-construction/final-package services have not been factored into this estimated duration.

Answer: The estimated duration depicted is associated with the timeline from the contractor's Notice to Proceed (NTP) until final completion and acceptance. The actual time required for the CEI to perform pre, during, and post-construction related tasks should be determined by the CEI respondent based on a project of this nature, and factored into their price proposal once requested.

2. Could you share the estimated budget for all the CEI (Construction Engineering and Inspection) services required?

Answer: The estimated CEI budget is not expected to exceed 10% of the cost of the construction; currently estimated at \$2.15 Million.

3. Will the City be providing the surveying control services?

Answer: The selected construction contractor will be responsible for all construction related surveying and layout as part of their contract.

-----END Q & A-----