



# BID OPENING REPORT

## ITB # 24-1018: McTyre Park Cultural Center Phase I and II Amphitheater and Restroom Building


**FRIDAY, OCTOBER 25, 2024**

Proposals were opened on: Friday, October 25, 2024

at: 3:07 pm

<b>PROPOSALS SUBMITTED BY:</b>	<b>AMOUNT</b>
<b>VERCETTI ENTERPRISES</b>	
PHASE 1 (AMPHITHEATER CONSTRUCTION)	\$1,567,985.75
PHASE 2 (AMPHITHEATER RESTROOM BUILDING CONSTRUCTION)	\$1,045,323.85
<b>TOTAL (PHASE 1 &amp; PHASE 2)</b>	<b>\$2,613,309.63</b>
<b>SAGOMA CONSTRUCTION SERVICES</b>	
PHASE 1 (AMPHITHEATER CONSTRUCTION)	\$1,039,260.00
PHASE 2 (AMPHITHEATER RESTROOM BUILDING CONSTRUCTION)	\$455,740.00
<b>TOTAL (PHASE 1 &amp; PHASE 2)</b>	<b>\$1,495,000.00</b>
<b>PERSONS SERVICES CORP.</b>	
PHASE 1 (AMPHITHEATER CONSTRUCTION)	\$2,349,750.00
PHASE 2 (AMPHITHEATER RESTROOM BUILDING CONSTRUCTION)	\$962,637.00
<b>TOTAL (PHASE 1 &amp; PHASE 2)</b>	<b>\$3,312,387.00</b>
<b>EMERALD CONSTRUCTION CORP. D/B/A NEUCOR CONSTRUCTION</b>	
PHASE 1 (AMPHITHEATER CONSTRUCTION)	\$1,789,801.13
PHASE 2 (AMPHITHEATER RESTROOM BUILDING CONSTRUCTION)	\$1,059,071.88
<b>TOTAL (PHASE 1 &amp; PHASE 2)</b>	<b>\$2,848,873.01</b>

**THE ABOVE PROPOSALS HAVE NOT BEEN CHECKED.  
THE QUALIFIED PROPOSALS WILL BE IDENTIFIED WHEN THE COST PROPOSALS  
ARE ANNOUNCED.**

City Clerk's Signature: 

Witness: 